

PROJECT NO: 1063407
 PROJECT DESCRIPTION: ALABAMA HIGHWAY 180 AT 2ND TRAFFIC SIGNAL
 PROJECT OWNER: CITY OF GULF SHORES
 OWNER REP / ENGINEER: VOLKERT INC. / RANDALL PALMER, P.E.

DATE OF ISSUE: December 8, 2022
 RECEIPT: All Plan Holders

ADDENDUM NO. 2

The information included in Addendum No. 2 and attachments hereto shall be considered in preparation of the proposal for the above referenced project and shall be made part of the Contract Documents and Specifications of the above referenced project.

RECEIPT OF THIS ADDENDUM SHALL BE ACKNOWLEDGED BY LISTING THE ADDENDUM NUMBER AND DATE OF EACH ADDENDUM IN SPACE PROVIDED ON PAGE 9 OF THE CONTRACT DOCUMENTS. FAILURE TO ACKNOWLEDGE THIS ADDEMDUM MAY RESULT IN NON-RESPONSIVE PROPOSAL.

PROPOSAL MODIFICATIONS, ITEMS OF CLARIFICATION, RESPONSES

PRE-BID RESUME


- ▼ Refer to the attached Pre-Bid Resume

DBE GOAL

- ▼ This project does not require a DBE goal.

CLARIFICATIONS

- ▼ **No Geotechnical Exploration has been completed by the Design Engineer for this project. This includes soil borings, underground utility locations, etc.**
- ▼ **Any Geotechnical Exploration shall be a subsidiary cost of Item 730Y620, Concrete Foundation and Aluminum Pedestrian Poles.**

Addendum No. 2 Issued By 

 Randall Palmer, P.E.
 Project Manager

Enclosure:

Cc: City of Gulf Shores
Mark H. Acreman, P.E.

PROJECT NO: 1063407
 PROJECT DESCRIPTION: Alabama Highway 180 at @nd Street West Traffic Signal,
 BALDWIN COUNTY
 PROJECT OWNER: CITY OF GULF SHORES
 OWNER REP / ENGINEER: VOLKERT INC. / RANDALL PALMER, P.E.

DATE OF ISSUE: December 5, 2022
 RECEIPT: Meeting Attendees

MEETING DETAILS

DATE: December 5, 2022
 TIME: 10:00 A.M. CST
 MEETING: PRE-BID CONFERENCE
 MEETING LOCATION: CITY OF GULF SHORES, CITY HALL

ATTENDEE LIST

See attached SIGN-IN SHEET

MEETING PURPOSE

PRE-BID CONFERENCE held to provide potential bidders, vendors, suppliers, and interested parties an overview of the proposed project and allow parties to ask questions concerning project specific requirements as it relates to construction of the project. This meeting **WAS** mandatory.

DISCUSSION

REVIEW OF SCOPE

- ▼ The project will provide for construction of a traffic signal at the intersection of Highway 180, Fort Morgan Road, and 2nd Street West, the extension of the Eastbound right turn lane onto SR 59, construction of sidewalk and other miscellaneous roadway work.
- ▼ A temporary wood pole signal will be constructed as part of the TCP
- ▼ Contract time = 180 Calendar Days
- ▼ Construction Estimate \$300,000 to \$350,000

PROPOSAL, BOND, AND INSURANCE REQUIREMENTS

- ▼ This project does not require a DBE goal.
- ▼ Bid bond is required and shall be equal to 5% of the total Base bid but shall not exceed \$10,000.00.
- ▼ Contractor to which the award is made will be required to provide a Performance bond equal to 100% of contract price, and a Labor & Materials bond equal to 100% of the contract price.
- ▼ Bids shall be received no later than 2:00 p.m. December 13, 2022 and shall be delivered as noted in the Invitation to Bid. Eligible submitted bids will be opened publicly and read aloud at the Gulf Shores City Hall Council Chambers.

PERMITTING / PERMITTING COST

- ▼ Contractor shall possess a valid/current business license with the City of Gulf Shores in order to perform work for this project.
- ▼ Contractor will be responsible for procuring the necessary Land Disturbance permit from the City of Gulf Shores. The cost for this permit has been waived.
- ▼ A National Pollutant Discharge Elimination System (NPDES) permit from ADEM is not anticipated for this project. The contractor will be provided with the erosion control plans

SEQUENCE OF CONSTRUCTION

- ▼ In addition to the phases of work noted in the construction sequence, any work that requires reduction of travel lanes to less than 1 will require that work to be performed between the 9:00 p.m. and 6:00 a.m.

GENERAL PROJECT / CONSTRUCTION REQUIREMENTS

- ▼ The plans have been prepared to conform with the following specifications:
 - ALDOT Standard Specifications for Highway Construction, 2022 EditionAll construction materials, construction requirements, method of measurement, and basis of payment shall be in accordance with the specification specific to the relevant pay item.
- ▼ The use of foundation backfill, local or commercial, shall be determined in the field by the engineer.

UTILITY REQUIREMENTS

- ▼ Utility improvements and/.or relocations are not included in this contract.
- ▼ Baldwin EMC will be responsible for relocating their two poles in conflict with the proposed work.
 - The Contractor is responsible for coordination of the existing utilities within the project area. The Contractor shall note that the existing utilities may be in different locations than shown on the plans if utilities have been relocated.
 - In the event an unforeseen conflict develops in construction, the Contractor shall review the relocation plans of the other utilities prior to adjusting the proposed water and sewer relocations to prevent additional conflicts.

QUESTIONS, DEADLINES, AND ANTICIPATED ADDENDUMS

- ▼ All questions shall be submitted to Randall Palmer via email: randall.palmer@volkert.com
- ▼ The deadline for questions is set at 5:00 p.m. CST, December 9, 2022

ATTENDEE QUESTIONS

- ▼ Refer to Addendum No. 2 for additional information

Issued By:



Randall S Palmer, P.E.
Project Manager

Enclosure:

CC: Mark Acreman, P.E. – City of Gulf Shores Engineer

SIGN-IN SHEET



PROJECT NO: 1063407
PROJECT DESCRIPTION: Alabama Highway 180 at @nd Street West Traffic Signal, BALDWIN COUNTY
PROJECT OWNER: CITY OF GULF SHORES
OWNER REP / ENGINEER: VOLKERT INC. / RANDALL PALMER, P.E.

MEETING DETAILS

DATE: AUGUST 23, 2022
TIME: 10:00 A.M. CST
MEETING: PRE-BID CONFERENCE
MEETING LOCATION: CITY OF GULF SHORES, CITY HALL

ATTENDEE INFORMATION

ATTENDEE NAME	ATTENDEE ORGANIZATION	ATTENDEE PHONE	ATTENDEE EMAIL
Mark Acreman	City of Gulf Shores	251-968-1155	acreman@gulfshoresal.gov ✓
Shelby DeBlieux	City of Gulf Shores	251-968-1441	sdeblieux@gulfshoresal.gov
Randy Palmer	Volkert	859-749-4596	randall.palmer@volkert.com
John Bush	McElhenny Const	251-379-0539	j.bush@mcelhennyconst.com
McH Arrington	ACE	251-296-3276	TMA@arringtonline.net
Shaun Stapleton	John G. Walton	251-583-1929	Shaun@JohnGWalton.Com
Taylor Renfro	Asphalt Services Inc.	251-621-9325	Trenfro@asi-gc.com
M.			